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SCOPE OF WORK 

 

1. PROJECT DATA: 

 

TITLE:   Halls and Walls FY-13 Perry Point 

 

PROJECT No:  512-13-305 

 

FACILITY:   Perry Point VA Campus 

 

COTR:   Matt Hargrove, Facilities & Engineering (ext. 5342) 

 

CONSTRUCTION  

DURATION:   One year after Receipt of Notice to Proceed. 

 

2. GENERAL SCOPE: The Contractor shall provide all supervision, labor, materials and 

equipment to perform repair of interior finishes, windows, flooring and, heating systems which 

will include: 

 

 Demolition/patching/construction of drywall, including temporary partitions 

 Demolition/patching/installation of concrete 

 Installation of corner and crash guards 

 Removal and replacement of cove base 

 Preparation for and installation of fluid-applied quartz broadcast epoxy flooring 

 Asbestos abatement of floor tile and mastic 

 Demolition and reinstallation of aluminum storefront assemblies 

 Demolition and reinstallation of steam convectors and associated piping 

 Removal and replacement of motion activated doors 

 

 

3.  GENERAL CONDITIONS AND DEFINITIONS: 
A. VAMHCS: Veterans Affairs Maryland Health Care System. 

 

B. VA: Veterans Affairs. 

 

C. CO: V.A. employee of the VA Contracting Service officially assigned to act as Contract 

Officer in the behalf Veterans Health Administration.  The services performed are that of 

general supervision, direction, control and approval of the contract. 

 

D. COTR: Contracting Officers Technical Representative. V.A. employee of VAMC Facilities 

and Engineering Service officially assigned to act as Project Manager and Inspector on behalf 

of VAMC and Contracting Officer. COTR shall be “First Point of Contact” on all matters 

concerning contract work for subject project.  

 

E. ICRA: Infection Control Risk Assessment.  An ICRA form must be filled out and signed by 

Infection Control personnel prior to any work—coordinate with COTR. 
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F. ILSM: Interim Life Safety Measures: Any series of Operational Actions taken to temporarily 

reduce Hazards posed by Life Safety deficiencies which have been created by demolition, 

renovation, or construction works, and which are to remain in place and in effect for duration 

of Contract work.  

 

G. NFPA – NFC: National Fire Protection Association – National Fire Codes. 

 

H. NEC: National Electrical Code, NFPA – NFC Standard 70. 

 

I. PROVIDE: Whenever used throughout Scope of Work, term “Provide” is to be understood to 

mean -Purchase newly manufactured; Furnish delivered to VAMC work site in protective 

containers; Secure from tampering or theft; and Install in accordance with Contract Scope of 

Work, Drawings, Specifications, and Manufacturer’s Instructions all required items of 

administrative submittals, labor, demolition, construction, equipment items, and installation 

works for entirety of Contract.  

 

1. Provide daily on-site project management to coordinate all building trades and provide 

liaison for construction and VA Project Engineering.  General Foreman will be 

designated and be on-site at all times with authority to act on behalf of the Contracting 

firm. 

2. Follow all Infection Control Risk Assessment (ICRA) guidelines for dust control during 

all construction work.  A construction dust “Risk Assessment” will be conducted by the 

Medical Center’s Infection Control Nurse.  Temporary “dust” barriers may be installed 

based on this assessment.  Bi-weekly inspections of barriers and work areas will be 

conducted by Infection Control Nurse, Safety Manager, and COTR to enforce 

implementation of risk assessment. 

3. Follow Interim Life Safety Measures. Any series of Operational Actions taken to 

temporarily reduce hazards posed by Life Safety deficiencies which have been created 

by demolition, renovation, or construction works, and which are to remain in place and 

in effect for duration of Contract work.  Provide interim life safety measures (ILSM) 

where fire protection, fire suppression or smoke/fire partitions will be shutdown or 

rendered ineffective during construction.  Coordinate with VA safety office through VA 

COTR.  ILSM must be posted outside work area at all times. 

4. All equipment and materials shall be approved through submittal prior to being brought 

on job site.   

5. Daily logs are required the following date of each day worked. 

6. When using special keys for access to roof, mechanical and electrical areas, doors must 

be kept closed and locked while in such spaces. 

7. Contractor must obtain a burn permit from VA Safety Office prior to any welding, 

soldering work and burning. 

8. All employees of general contractor and subcontractors shall comply with VA security 

management program and obtain permission of the VA police, be identified by project 

and employer, and restricted from unauthorized access.  VA issued ID Badges shall be 

worn by all workers. 

9. The work is in a professional environment, employees must conduct themselves 
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accordingly.  Employees shall not use abusive language, carry firearms, or bring 

alcoholic beverages on site.  Employee's dress code shall consist of normal work 

uniform.  Shirts must be worn at all times. 

10. Contractor shall provide general clean up to construction area daily to the satisfaction of 

the COTR.  

11. Hospital smoking policy (NO SMOKING IN THE BUILDING), smoking must be done 

in approved smoke shelters or at least 35 feet from any building.  No smoking within 50 

feet of any fuel tank.   

12. OSHA and VA CONSTRUCTION SAFETY STANDARDS will be enforced.  

Contractor superintendent must have 30 hour OSHA Construction Safety course.   

 

4. DETAILED REQUIREMENTS: 

Furnish all supervision, labor, materials (except as noted), and equipment necessary to perform 

repair of interior finishes, mechanical heating systems, and windows as required in the Perry 

Point VA Medical Center Facilities.  

 

 See General Requirements specification 01 00 00 for information regarding site access 

and other work requirements unique to the VA.  

 Reference scope of work section 5, project specifications, and drawings for specific 

locations and quantities of work involved. 

 

5. DETAILED EXTENT OF WORK: 

Following is the locations and extent of work in those specific locations.  When the word 

“remove” is used, contractor shall take possession of the item in question and dispose of 

according to all applicable laws and regulations.  Following work in an area contractor shall 

remove all debris related to construction and restore area to at least that prior to work.   

 

  

Bldg 315- Boiler Plant 

 

 Reference drawing A-5 

 Remove 180 SF of asbestos tile, and all associated mastic.   

 Remove and replace 80 LF of 6” vinyl cove base  

 Install 3265 SF of fluid-applied quartz broadcast epoxy flooring.  Follow all 

manufacturer recommendations for surface preparation and curing.  Provide color 

samples for color selection in project submittal phase.  

 Prior to installation of flooring remove 5 (five) 4 inch thick concrete equipment pads 

totaling 65 SF, repair 20 LF of cracked floor, and 250 sf of spalled concrete. 

 Provide weather-tight 40 ft sea container for duration of construction activities.  To be 

used by VA for building occupant equipment storage. (this area only) 

 

Connecting Corridors  

 

 Reference drawings A-1, A-2 and, A-3  

 

 Replacement of Motion Activated Double Doors 
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 Remove and replace 4 (four) motion activated double doors in locations 

indicated on drawing A-1, measuring 96” W x 91” T.  Field verify 

measurements prior to ordering.  Include all hardware required for 

operation and installation.  

 Each replaced door should have the following features: 

 Wide stile 

 Center pivot 

 ¼” laminated safety glass 

 Hardware set SH-10A 

 Full weather stripping 

 Pedestrian safety sensors 

 Bi-directional motion activated operation 

 Clear anodized finsh 

 Install new ¼” saddle threshold for each door 

 Include all electrical and other necessary work to complete installation. 

 

 Replacement of Doors and Door Frames  

 

 Remove rusted metal door frames, with locations shown on drawing A-1. 

 Replace 2 (two) 8’ wide door frames with 14 gauge galvanized open 

frame. 

 Replace 1 (one) 3’ 8” W X 6’ 8” T solid wood door with hollow metal 

door, with location shown on drawing A-1. Prime and paint brown. Use 

hardware set HW #6.  

 

 Flooring 

 

 Remove and abate 13600 SF of asbestos floor tile and all associated 

mastic according to phasing plan A-2. 

 Remove and abate 3600 LF of 6” vinyl cove base and all associated mastic 

in conjunction with flooring abatement.   

 Install 13600 SF of fluid-applied quartz broadcast epoxy flooring.  Follow 

all manufacturer recommendations for surface preparation and curing.  

Provide color samples for color selection in project submittal phase. 

 All work related to the flooring in the connecting corridors must be 

completed in SCRICT compliance with phasing schedule. 

 

 

Aluminum Storefront at Bldg 314B 

 

 Reference drawing 314B-5A 
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 Remove and replace aluminum storefront, vestibule and all associated glass 

according to elevation plan 314B-5A, with new single stile 4” framed aluminum 

storefront assembly. 

 Window glazing and black window caulk is presumed asbestos.  Remove and 

abate.   

 Include installation of any and all anchor points to existing structural steel as part 

of the new storefront assembly. 

 Remove and replace 4 (four) aluminum double doors and all associated hardware.  

Hardware includes panic bars, hinges, closers, and locks. Hardware number 8D. 

  Match aluminum finish specified for storefront.   

 A small concrete patch must be completed on the slab prior to installation of new 

storefront.  Less than 5 C.F. of standard strength concrete. 

 The work area must be fully partitioned and secure from the building interior and 

exterior.  The building interior must be protected from weather and secure from 

entry through worksite after working hours. 

 Following storefront installation provide complete interior and exterior cleaning 

of glass. 

 

Hot Water Piping 314B Crawl Space 

 

On all drawings, work items are highlighted “orange”.  Use in conjunction with specifications 

and scope of work. 

 

 Remove and replace all hot water convectors in like kind according to drawings and 

specifications. 

 Patch any holes following installation of new convectors.  

 Work on this item shall be coordinated with the 314B storefront replacement as well as 

new flooring installation.  

 Remove and replace copper hot water piping, valves and insulation in crawl space under 

314B corridor; match existing size; in accordance with Drawing 1-314 and 

specifications. 

 Provide new galvanized pipe saddles, clevis hangers and/ or trapeze hangers on sections 

of replaced pipe. 

 Seal all openings/penetrations with fire stop compound. 

 Note:  The soil in the crawl space is presumed to be asbestos contaminated.  Contractor 

shall coordinate all access to the crawl space with VA COTR and Safety Officer.  All 

workers entering the space shall be required to wear appropriate PPE (Personal 

Protective Equipment) as approved by VA Safety Officer. 

 

Hot Water Piping 314C Corridor 

 

 Remove and replace hot water piping, valves and insulation above the acoustical ceiling 

in the 314C corridor in accordance with Drawing 314C-H1R and specifications.  Match 

existing sizes. 
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 Piping replacement shall include branch runs to the convectors in Rooms C104 & C103, 

Men’s and Women’s Bathrooms. 

 Provide new galvanized pipe saddles, clevis hangers and/ or trapeze hangers on sections 

of replaced pipe. 

 Seal all openings/penetrations with fire stop compound. 

 

Hot Water Convectors and Piping: 314B, 314C and Connecting Corridor 

 

 In addition to the above mentioned items include the following for which detailed 

drawings are not available: 

o Provide all labor and materials need to produce equipment submittals, “As Built” 

drawings, testing and balancing services necessary for the replacement of 

approximately 25 (twenty-five) 5 ft long existing hot water fin tube convectors, 

heating water piping, and accessories within: 

 Main corridors buildings 314A, 314B, and 314C 

 Corridor to building 9H 

 Connecting service tunnel to the Eighth Street entrance.   

o Include the demolition and installation of fin tube convectors of similar size and 

heating capacity, convector covers to match style and size, piping, valves, piping 

insulation and controls.   

o Include installation of new piping accessories such as controls (valves, wiring, 

and thermostats), balancing valves, air vents, vibration isolation, piping hangers, 

insulation, and dielectric connections as needed for a complete and operable 

hydronic heating system. 

o Heating Water and Heating Water Return piping shall be replaced from the most 

remote units back to the Service Room in the lower level of building 314B.   

 

 

Bldg 26 - Fire House 

 

 Reference drawing A-6 

 Install one vinyl transition piece at each door threshold affected by the installation of 

new epoxy floor. 

 Install 4420 SF of epoxy flooring according to drawings and specifications.   

 Include 8 (eight) 40 ft long by 4” wide integral epoxy lines according to drawing.   

 Remove 2 (two) integral slab angle guard and replace with new 3” x 3” x 5/16” 

galvanized steel angle guard.  Each guard measures 10 ft long. 

 This work item will require minor concrete demolition and replacement.   

Wall Protection 
 

 Provide materials and labor necessary to remove/install or install wall, door frame, 

and corner protection as noted in drawings WP-1 through WP-10, A-1, and 

specifications. 

 

o Removal and installation of stainless steel corner guards. 
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o Installation of stainless steel wall guards, including all inside radiuses, outside 

.radiuses, and end pieces from building 17H to building 25H.  Install wall guards 

9” to center of rail above finished floor. Use drawings A-1, WP-1, WP-2, WP-7, 

and WP-8.  

o Walls in Bldg 25H and Bldg 24H basements are glazed tile block.  All other wall 

surfaces in Bldgs 13H, 14H, 23H and 25H are gypsum.  Wall surfaces in the 

corridor system connecting buildings are masonry brick, concrete, and CMU.   

o Installation of custom formed vinyl door frame guards, cut to 6 ft height, 0.040 in 

thick or greater. Match color of door frame as closely as possible, include new 

door silencers.  Inpro Corp or equivalent manufacturer. 

o Installation of resilient vinyl sheet wall protection.  Installed behind each patient 

bed per manufacturer specifications, cut to 4 ft square sheets.  Provide an 

additional 5% unused excess, per color for VA use at the end of the project.  The 

guards will be installed for 148 beds shared by buildings 14H, 23H, and 25H. 

o All buildings will remain occupied for all wall protection installation.  Work 

times in patient rooms specifically should be minimized to avoid occupant 

disturbance. 

 

Bid Deduct #1 - Building 82H 

 

 Remove carpet, padding and/or glue mastic in lobby and in corridors on first floor and 

second floor, replace with vinyl plank flooring; specifically Amtico Maple W684.  

Approximately 2400 sq. ft.  Flooring installation shall be completed on evening or 

weekend hours.   

 Paint first floor lobby, walls and ceilings.  Approximately 2500 sq. ft. 

 Paint main stairway (including handrails) from first floor lobby to second floor lobby.  

Approximately 2000 sq. ft. painted surfaces. 

 Paint second floor lobby, approximately 1500 sq. ft. painted area.   

 

 

6. SUBMITTAL REQUIREMENTS: 

Provide submittals as indicated in the “Schedule of Contractor’s Submittals” listed at the end of 

this section. 

Furnish to the Contracting Officer, for approval, four (4) prints of all shop drawings, product 

data, material safety data sheets, and catalogue cuts, of all equipment and materials furnished or 

used under this contract, before purchase, manufacturer or construction.  No work can proceed 

without approved submittals.  The Contracting Officer and Contracting Officer Technical 

Representative will examine these submittals and one copy will be returned to the Contractor for 

correction, if necessary.  CO or COTR may require additional submittals for different items not 

mentioned in this scope of work. 

Itemized below is a list of materials requiring drawings, certifications, manufacturer’s literature, 

data brochures, Material Safety Data Sheets, technical data, and samples. These materials as 

noted shall be submitted to the Contracting Officer by the Contractor for approval using the 

appropriate form approved by the Contracting Officer. 
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All submittals, except warranties and operating instructions, as noted below, shall be submitted 

not later than 21 days after receipt of the Notice to Proceed or as specified by the Contracting 

Officer. 

The Contracting Officer shall return the submittals approved or disapproved within 7 business 

days after receipt, by VA Form 08-6225.  If submittals cannot be made within 7 days after 

Notice to proceed or as specified by the Contracting Officer, the Contracting Officer shall be 

advised of the difficulty and an extension of time requested. 

Warranties and operating instructions are required prior to the completion of the Contract work.  

Three copies of all warranties and operating manuals shall be provided unless otherwise 

specified. 

Schedule of Contractor’s Submitted Information and Submittals:   

Company name, address, phone: 

List of all subcontractors, project 

superintendent, all work site employees  

Employee name, Company name, trade 

address, phone.  (all employees that will be on 

site of make site visits MUST get security back 

ground check and ID Badge) 

Finishes (Paint colors, wall coverings, floor & 

wall tiles, handrails, sealants, etc.)  
Samples 

Utility Outage Request 
Request with at least 72 hours notice and 

written approval obtained. 

 

7.  SAFETY PRECAUTIONS: 

 A. The Contractor shall comply with all applicable Federal, State and local legal requirements 

regarding workers health and safety.  The requirements include but are not limited to, those 

found in Federal and State Occupational Safety and Health Act (OSHA and MOSHA) statutes 

and regulations, such as applicable provisions of Title 29, Code of Federal Regulations (CFR) 

Parts 1910 and 1926.  Contractor is solely responsible for determining the legal requirements that 

apply to activities, and shall ensure safe and healthful working conditions for its employees.  

 

B.  Contractor shall assume the responsibility to guard against causing of fires and/or explosions 

and to protect Government Property, reference NFPA 241 and 29 CFR 1926. 

 

C.  The Contractor shall perform the work in a manner consistent with the area security and fire 

safety regulations especially with regard to exits and exit way access.  Utility shutdowns shall 

not compromise security, communication or fire safety for occupants. 

 

D. No flammable liquids shall be stored or used in the medical center. 

 

E. The necessary number and appropriate types of portable fire extinguishers are required per 

National Fire Protection Association (NFPA) 10 and NFPA 241.  

 

F. The Contractor shall request, from the COTR a permit for all cutting, welding, and soldering.  

All permits shall be prominently displayed during all construction.  
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G. All necessary precautions shall be taken by the contractor to prevent accidental activation of 

any existing smoke detectors or sprinkler heads.    

 

8. HAZARDOUS MATERIAL REPORTING:  
A.  The Contractor shall maintain hazardous material inventories and material safety data sheets 

(MSDS) for all hazardous materials (as defined in CFR 1910.120, 40 CFR’s 355, 370, & 372) to 

be stored and used on this Medical Center.  Hazardous materials must be inventoried when 

received and at the project’s completion.  The amounts used shall be maintained for the project 

duration.    

 

B. Hazardous Materials Inventories, Material Safety Data Sheets and material quantities used 

shall be submitted to the Contracting Officer for approval and copies furnished to the 

Contracting Officers Technical Representative. 

 

C.  In the event of a spill, Contractor shall immediately notify the Contracting Officer’s 

Technical Representative as well as the Contracting Officer.  The Contractor shall be solely 

responsible for the expense of any cleanup and / or damage resulting of such spill, and the 

cleanup shall be in accordance with the applicable provisions of 40 CFR Part 761.  

 

9. ENVIRONMENTAL PROTECTION:  

 In order to provide for abatement and control of all environmentally hazardous materials arising 

from demolition and/or construction activities, the Contractor shall comply with all applicable 

environmentally hazardous material control and abatement and all applicable provisions of the 

Corps of Engineers’ Manual EM 385-1-1, “General Safety Requirements” as well as the specific 

requirements stated elsewhere in the Contract Documents.  

 

10. INTERIM LIFE SAFETY MEASURES: 

A series of operational actions taken to temporarily reduce the hazard posed by life safety 

deficiencies created during and until completion of construction. 

 

11. APPLICABLE SPECIFICATIONS: 

 

 Specifications applicable to this project listed below.   

  
 DEPARTMENT OF VETERANS AFFAIRS  

 VHA MASTER SPECIFICATIONS  

   

 TABLE OF CONTENTS 

Section 00 01 10 

 

   

   

 DIVISION 01 - GENERAL REQUIREMENTS  

   

01 00 00 General Requirements  01-13 

01 33 23  Shop Drawings, Product Data, and Samples  11-08 

01 74 19 Construction Waste Management 05-12 

   

 DIVISION 02 – EXISTING CONDITIONS  
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02 41 00 Demolition 06-10 

02 82 11 Traditional Asbestos Abatement 07-11 

02 82 13.19 Asbestos Floor Tile and Mastic Abatement 07-11 

   

 DIVISION 05 – METALS  

   

05 12 00 Structural Steel Framing 11-12 

05 50 00 Metal Fabrications 09-11 

   

 DIVISION 07 - THERMAL AND MOISTURE PROTECTION  

   

07 84 00 Firestopping 10-11 

07 92 00 Joint Sealants 12-11 

   

 DIVISION 08 - OPENINGS  

   

08 11 13 Hollow Metal Doors and Frames 01-13 

08 41 13 Aluminum-Framed Entrances and Storefronts 10-11 

08 71 00 Door Hardware 09-11 

08 71 13 Automatic Door Operators 12-09 

08 80 00 Glazing 10-12 

   

 DIVISION 09 – FINISHES  

   

09 06 00 Schedule for Finishes 10-11 

09 22 16 Non-Structural Metal Framing 07-10 

09 65 13 Resilient Base and Accessories 10-11 

09 67 23.30 Resinous (Epoxy Resin Composition)Mortar Flooring (RES-3) 05-11 

09 91 00 Painting 04-09 

   

 DIVISION 10 – SPECIALTIES  

   

10 26 00 Wall and Door Protection 01-11 

   

 DIVISION 23 – HEATING, VENTILATING, AND AIR CONDITIONING 

(HVAC) 

 

   

23 05 11 Common Work Results for HVAC 11-10 

23 05 41 Noise and Vibration Control for HVAC Piping and Equipment 11-10 

23 05 93 Testing, Adjusting, and Balancing for HVAC 05-11 

23 07 11 HVAC and Boiler Plant Insulation 05-11 

23 21 13 Hydronic Piping 09-12 

23 22 13 Steam and Condensate Heating Piping 03-10 

23 82 00 Convection Heating and Cooling Units 04-11 

   

 DIVISION 26 – ELECTRICAL  

   

26 05 11 Requirements for Electrical Installations 12-12 

 

 

END OF SCOPE OF WORK 


